

CORRIGENDUM / ADDENDUM – 04

Sub: Addendum / Corrigendum for the Selection of ARCHITECT to “Providing Comprehensive Architectural Consultancy Services i.e., Architectural Planning and Engineering Consultancy Services for the development of Additional Infrastructure at permanent campus of IIM Sambalpur under phase-II scope.”

Ref:

- i. Tender No. IIMSBP/2025-26/RP/29 dated 18/06/2025 published on institute website www.iimsambalpur.ac.in and e-tendering portal <https://eprocure.gov.in>.
- ii. Corrigendum / addendum - 01, 02, 03

In reference to the RFP document titled "Providing Comprehensive Architectural Consultancy Services for the development of Additional Infrastructure at permanent campus of IIM Sambalpur under Phase-II scope," the following addendum / corrigendum is hereby issued:

Statutory fees:

Statutory fees for obtaining necessary approvals/sanctions from Government/Local Authorities shall be borne by the Institute/Client. However, the responsibility for all coordination, documentation, and liaisoning work related to/for obtaining such statutory approvals shall remain under the scope of the Architect.

Time Extension details:

Activity	Earlier	Revised
Last date & time of submission of RFP/ Bids (bid due date) online only	16/07/2025 up to 16:00 Hrs (Online)	19/07/2025 up to 16:00 Hrs (Online)
Opening of tender online (Technical Bid only)	17/07/2025 at 16:30 Hrs through online.	21/07/2025 at 16:30 Hrs through online.
Submission of Tender Document: The bidder shall send all the requisite documents same in original through speed post / hand to hand delivery so as to reach the office of IIM Sambalpur during office hours	21/07/2025 (excluding financial bids)	24/07/2025 (excluding financial bids)

Note: All other terms and conditions of the RFP remain unchanged, except this statutory fee clause. This corrigendum shall be treated as an integral part of the tender. All other terms and conditions, as published in the original RFP, Pre-Bid Clarifications, and all other Corrigendum / Addendums, shall remain unchanged.